Capacity Management, Operation, and Maintenance Program Assessment

1.

By January 1, 2015, the Authority will submit a Capacity, Management, Operation - {Commer:ted [J1]: Modify to 6 months from date of
agreemen

and Maintenance (“CMOM?”) Program Assessment to EPA and CTDEEP. The ;

CMOM Program Self-Assessment shall be conducted in aceerdanee-a manner

consistent with EPA’s Guide for Evaluating Capacity, Management, and j_- { Formatted: Font: Italic

Maintenance (CMOM) Program at Sanitary Sewer Collection Systems (the “Guide
for Evaluating CMOM Programs”), included as Attachment 1. Foreach-item;

pProvide a paragraph summarizing the status of each item identified.hnd—eleaﬁy

_ — | Commented [J2]: Future actions based on assessment
findings will be covered in section 2. Including this
language here is confusing.

CMOM Program Assessment shall include, at a minimum, the following elements:

a. Training and Safety:
i. An assessment of the training provided to each member of the staff with
duties including collection system operation and maintenance;
ii. An assessment of the safety equipment provided for each member of the
staff with duties including collection system operation and maintenance;
b. Computerized Maintenance Management System (CMMS):
i. An assessment of procedures for the management of customer service
requests, including entry and close-out of requests in the CMMS;
ii. An assessment of procedures for notification of work crews of customer
service requests;
iii. An assessment of procedures for incorporating work crew observations

into collection system conditions records and bypasses reports;



iv. An assessment of procedures for timely performance of and
documentation of all required bypass notifications;
v. An assessment of the Authority’s programs to coordinate rehabilitation
and replacement projects with information entered into the CMMS;
c. Hydrogen Sulfide Monitoring and Control: An assessment of the comprehensive
monitoring program described in the Authority’s CMOM Plan.
d. Inspections and Condition Assessments:
i. An assessment of the implementation of the Preventative Maintenance
Program described in the Authority’s CMOM Plan, including the
Authority’s Preventative Maintenance Program.

ii. An assessment of the the Authority’s programs to tabulate the age,

condition, materials, and last date of inspection of each element of the
collection system;
iii. An assessment of the Authority’s programs for sewer inspections;

e. Capacity: An assessment of the Authority’s programs to evaluate the capacity of

critical elements of the collection system, including the Union Pump Station and
other locations associated with unauthorized bypasses during wet weather;
f. Inflow and Infiltration (I/1):

i. An assessment of the Authority’s and_identification of the City of New

Haven’s legal authority! to remove roof leaders, sump pumps, and other - { Commented [J31: For this particular item and iii below,

we would identify rather than assess the City’s and other
jurisdictions legal authorities. Even with the prefatory
language regarding paragraph/summarizing status we think
this additional clarification is warranted.

drainage connections to the collection system;




Vi.

i. An assessment of the Authority’s program for removing roof leaders,

sump pumps, and other drainage connections in partially separated sewer
areas;
An assessment of the legal authority that the Authority land_identification

of the legal authorities that the towns of East Haven, Hamden, and

Woodbridge have to remove roof leaders, sump pumps, and other drainage
connections to the sewer collection system;
: o : i lina £
ification:
An assessment of the Authority’s programs to control inflow of storm
water at Combined Sewer Overflow (CSO) regulators;
An assessment of the Authority’s programs for funding and implementing

I/1 studies and Sewer System Evaluation Surveys (SSESS).

g. Collection System Maintenance:

An assessment of the Authority’s programs for rehabilitating or replacing
sewers to address operational problems, such as blockages;

An assessment of the Authority’s programs for rehabilitating or replacing
sewers to address structural problems identified in inspections, condition

assessments, I/1 studies, and SSESs.

h. Fats, Oils, and Grease (FOG): An assessment of the efficacy of the Authority’s

FOG programs, including public education programs to address blockages in

residential neighborhoods;

i. Pump Stations:

- { Commented [J4]: As above




Vi.

An assessment of the Authority’s program for performing routine

inspections and maintenance at all pump stations;
An assessment of the Authority’s schedules for comprehensive conditions
assessments for all pump stations;

An assessment of the Authority’s programs to evaluate conditions for all

pump stations;

An assessment of the availability of an alternate power source at each
pump station and CSO storage tank;

An assessment of the planned deployment of portable generators during a
system-wide electrical outage;

An assessment of equipment redundancy available for each pump station

and CSO storage tank;

j. Siphons: An assessment of procedures for operation and maintenance of the

Authority’s siphons.

k. Force Mains: An assessment of procedures for operation and maintenance of the

Authority’s force mains.

. Easements:

An assessment of the Authority’s easement clearing program;

An assessment of the Authority’s program to repair, raise to grade, and
permanently mark sewer manholes in easements;

An assessment of the Authority’s program to inspect gravity sewers above

grade following each significant rain event;



CMOM Corrective Action Plan

2. By |April 1, 2015

, the Authority will submit a CMOM Corrective Action Plan to EPA - { Commented [J5]: Modify to 3 months after assessment
completion

and CTDEEP that includes the following:

a. A description of the specific short and long-term actions that the Authority is
taking, or plans to take, to address any of the deficiencies identified during the
completion of the CMOM Program Assessment and

b. A schedule for implementation of the CMOM Corrective Action Plan (the
“CMOM Corrective Action Plan Implementation Schedule”™).

CMOM Pregram-Corrective Action Plan Annual Report

3. Until further-notice-from-ERAall action items identified in the CMOM Program

2016,

Assessment are fully addressed, beginning January-31February 28,

andeach - -| Commented [J6]: Modify date, probably 2017, to be
consistent with other date changes.

January-31February 28 annually thereafter, submit a report-{the “CMOM Corrective
Action PlanPregram-tmplementation Annual Report™). At a minimum, the CMOM
Program-tmplementationCorrective Action Plan Annual Report shall include the

following:
a. A detailed description of the actions taken by the Authority during the previous

calendar year, or known by the Authority to have been taken by other parties, to

resolve \any deficiencies identified during in the CMOM Corrective Action Plant -~ | Commented [J7]: Should probably be modified to either:
deficiencies identified during the CMOM assessment
process OR any deficiencies addressed pursuant to the
CMOM Corrective Action Plan




e:b.A summary listing of all unauthorized bypasses in the Authority’s collection
system. The listing shall be provided electronic spreadsheet and shall include all
information from CT DEEP’s Bypass Report Form, plus:

i. A clear statement of whether the release did or did not reach any surface
water;

A clear statement of whether the release did or did not reach a stormwater

catch basin or any other portion of the City’s municipal separate storm

sewer system (“MS4”);

iii. If the release reached any portion of the City’s MS4, the Authority shall

provide a description of the exact location where the release reached the

surface water;

¢-c.A projection of the actions that will be taken during the current calendar year to

resolve any deficiencies identified in the CMOM Corrective Action Plan.

ICMOM Program Manual

\
to EPA and CTDEEP. The CMOM Program Manual shall contain all information \\

Commented [J8]: Our expectation is that we will not be
starting from scratch here, but rather updating in a dynamic
fashion our existing 2011 CMOM “Plan” based on the
assessment to be undertaken per this agreement, the action
items identified through the corrective action plan. As such
we would delete the Table of Contents approach and replace
with language suggeste; we think it captures both the spirit

. and specifics of what CMOM is meant to accomplish.

needed by the Authority to properly operate and maintain the sewer collection system

| {
\

\

\

Commented [J9]: Modify date consistent with and
calculated out from above changes

and to minimize the frequency, duration, and volume of unauthorized bypasses from

the sewer collection system and shall be based upon the Authority’s 2011 “CMOM
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Plan”; the assessment conducted pursuant to section 1 of this agreement; and the

corrective action plan developed pursuant to section 2 of this agreement. The CMOM

Program Manual shall be updated periodically thereafter in an iterative manner to

modernize program elements and address issues as they may arise or become




apparent to the Authority. — Fhe-subject-areas-shat-includebutare-nothHmited-tothe







